

SERVICE PRIOR INFORMATION NOTICE

Design and studies for railway section Doboj - Rasputnica Miljacka

Entities Federation of BiH and Republika Srpska, Bosnia and Herzegovina

1. Publication reference

EuropeAid/139719/DH/SER/BA; Delegation Ref. EC/BiH/TEN/18/019

2. Procedure

Restricted

3. Programme title

Annual Action Programme for Bosnia and Herzegovina for the year 2017 – Objective 2

4. Financing

BGUE-B2017-22.020102-C1-NEAR DELBIH

5. Contracting Authority

European Union, represented by the European Commission on behalf of and for the account of the partner country Bosnia and Herzegovina

6. Nature of contract

Global price

7. Contract description

This assignment concerns preparation of Preliminary and Main Design and related Studies for overhaul / reconstruction / construction interventions on the railway section Doboj - Rasputnica Miljacka on the Corridor Vc of Trans European Network – Transport.

Specifically, the assignment shall consider:

- Upgrade of the existing main designs for overhaul of railway sub-sections Doboj – Maglaj and Podlugovi – Rasputnica Miljacka,
- Design for overhaul / reconstruction of railway sub-sections Maglaj – Jelina, Jelina - Zenica Freight station – Zenica passenger station, inclusively, and Zenica passenger station – Podlugovi,
- Design for construction of doubled track along the existing one for sub-section Jelina – Zenica – Podlugovi – Rasputnica Miljacka (no conceptual design available for sub-sections Jelina - Zenica Freight station – Zenica passenger station and Podlugovi – Rasputnica Miljacka)

Expected results to be achieved by the Contractor would include, among the rest:

- Review of compliance of the conceptual design with the relevant legislation and spatial plans,
- Optimisation of alignment, including consideration of connections to adjacent railway sections and collisions with road network,
- Preparation of Preliminary Design for overhaul / reconstruction / construction interventions,

- Preparation of extract of documents for obtaining conformities and permits, where required,
- Preparation of Feasibility Study,
- Preparation of Environment Impact Assessment,
- Preparation of Main Design for construction of overhaul / reconstruction / construction interventions,
- Revision of Main Design,
- Preparation of Tender Dossier for overhaul / reconstruction / construction interventions.

8. Indicative budget

EUR 3,800,000.00

9. Intended timing of publication of the contract notice

September 2018

10. Additional information

N/a

11. Legal basis¹

Regulation (EU) N°236/2014 of the European Parliament and of the Council of 11 March 2014 laying down common rules and procedures for the implementation of the Union's instruments for financing external action and Regulation (EU) N° 231/2014 of the European Parliament and the of the Council of 11 March 2014 establishing an Instrument for Pre-accession Assistance (IPA II).

Remarks:

There must be a minimum period of 30 calendar days between the publication of this prior information notice and the publication of the corresponding contract notice.

No applications or requests for information should be sent at this stage.

¹ Please state any specificity that might have an impact on rules on participation (such as geographic or thematic or long/short term).