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SECTION 3
SPECIAL CONDITIONS
CONTENTS
These conditions amplify and supplement the General Conditions governing the Contract. Unless the Special Conditions provide otherwise, the General Conditions remain fully applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the General Conditions. Other Special Conditions should be indicated afterwards. 

Article 2
Language of the Contract

2.1
The language used shall be English. 
Article 4
Communication

4.1
Any written communication relating to this Contract between the Contracting Authority and the Supervisor, on the one hand, and the Contractor, on the other, must state the Contract title and contract number, and must be sent by post, fax, e-mail or by hand to the following addresses:

For the Contracting Authority concerning operational issues:

	Name:
	Delegation of the European Union to Bosnia and Herzegovina

Attn: Ms. Elma Prcic Bilic, Programme Management

	Address:
	Skenderija 3a

71 000 Sarajevo, Bosnia and Herzegovina

	Telephone:
	+ 387 33 254 738

	Fax:
	+ 387 33 666 037

	E-mail:
	Elma.PRCIC-BILIC@eeas.europa.eu 


For the Contracting Authority concerning financial issues:

	Name:
	Delegation of the European Union to Bosnia and Herzegovina

Attn: Dimitrios KALOGERAS, Head of Contracts and Finance

	Address:
	Skenderija 3a

71 000 Sarajevo, Bosnia and Herzegovina

	Telephone:
	+ 387 33 254 700

	Fax:
	+ 387 33 666 037


b) For the Supervisor: (to be defined at the stage of contracting)

	Name of the Supervisor:
	

	Name of the Supervisor’s Representative:
	

	Address:
	

	Telephone:
	

	Fax:
	

	E-mail:

	


c) For the Contractor: (to be defined at the stage of contracting)

	Name:
	

	Contact Person:
	

	Address:
	

	Telephone:
	

	Fax:
	

	E-mail:

	


Article 5
Supervisor and Supervisor’s representative
The following articles are added:

5.5
The Contractor will provide functional office space at the construction site or in very close vicinity to be used by the Supervisory team during works contract implementation period. 

5.6
The role of the Supervisor and his representative shall be to provide full supervisory services on behalf of the Contracting Authority. Among other tasks the Supervisor shall supervise and inspect the works and shall test and examine the materials employed as well as the quality of workmanship. 
5.7
The Supervisor shall obtain written approval of the Contracting Authority prior taking any of the following actions specified in the General conditions:
a) Approval of replacement of Project Manager and Site Manager, under article 12.2;
b) Approve additional costs determined under article 21;

c) Approve any extension of period of implementation under the Article 35;

d) Order a modification under the Article 37;
e) Order a suspension of the works under article 38 and 21.2 (d) and termination of the contract under article 21.2 (d);

f) Proceed with partial acceptance under article 59;

g) Issue a certificate of provisional acceptance under article 60;

h) Issue a certificate of final acceptance under article 62. 

Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Supervisor, an emergency occurs affecting the safety of life or of the Works or adjoining property, he may, without relieving the Contractor of any of his duties and responsibilities under the Contract, instruct the Contractor to execute all such work or to do all such things as may, in the opinion of the Supervisor, be necessary to abate or reduce the risk.  The Contractor shall forthwith comply, despite the absence of approval of the Contracting Authority, with any such instruction of the Supervisor.  The Supervisor shall agree or determine an addition to the Contract Price in respect of such instruction and shall notify the Contractor accordingly, with a copy to the Contracting Authority.
Article 7
Subcontracting
The total value of subcontracted part of the works must not exceed 30% of the contract value and the sub-contractor must not subcontract further. 
Article 8
Documents to be provided

8.1
The Contracting Authority shall, within 30 days after the signing of the Contract by both parties and not later than the Notice to commence as per Article 33.1 of the General Conditions, provide the Contractor free of charge, with one hard copy and one electronic copy of the drawings prepared for the performance of the Contract as well as the specifications and other contract documents. The Contractor may purchase additional copies of these drawings, specifications and other documents, insofar as they are available. Upon provisional acceptance, the Contractor shall hand over to the project beneficiaries (Courts and Prosecutor's Office accommodated in Courthouse building), all drawings, specifications, as built drawings, operational manuals and other contract documents.

8.5
The Contracting Authority shall provide the Contractor with valid building permit no later than at the commencement day.
Article 9
Access to the site

9.1
The Contractor is reminded that there is a Head of Delegation of the European Union in the state of the Contracting Authority. The Contractor is obliged to give the Head of Delegation free access to its sites, factories, workshops, etc., and generally assist the Head of Delegation, like the project Supervisor, in the performance of his duties. The same provisions also apply to the appointed representatives of the Head of Delegation.

All correspondence between the Contractor and the Contracting Authority or project Supervisor must be copied, for information, to the Head of Delegation of the European Union and his representatives at the official address mentioned under Article 4. 
Article 12
General Obligations
12.9
The Contractor must ensure the visibility of EU financing according to the requirements and guidelines provided in the Communication and Visibility Manual for EU External Actions. Clearly visible display panel has to be placed at the site during the works and should remain in place six months after the completion.  Permanent plate acknowledging EU involvement should also be placed after the completion of the works.
Article 15
Performance guarantee

15.1
The amount of the performance guarantee will be 10% of the amount of the Contract and any addenda thereto. 
15.8
Within 60 days after the deliverance of the certificate of provisional acceptance according to article 60.1 and the completion of any outstanding work or reservation, 10 % of the amount of the performance guarantee may be released.
Article 16
Liabilities and Insurance

16.2 a)
By derogation from Article 16.2, a) first paragraph of the General Conditions, within 30 days of the contract signature, the Contractor shall ensure that itself, its staff, its subcontractors and any person for which the Contractor is answerable, are adequately insured with insurance companies recognized on the international insurance market, unless the Contracting Authority has given its express written consent on a specific insurance company.
16.2 a)
By derogation from Article 16.2, a) paragraph 2 of the General Conditions it is within 30 days of the contract signature that the Contractor shall provide the Contracting Authority and the Supervisor with all cover notes and/or insurance certificates showing that the Contractor's obligations relating to insurance are fully respected. 
Article 17
Programme of implementation of tasks

Detailed programme of implementation showing the activities and sequences needed for orderly and coordinated performance and completion of each separate part of rehabilitation shall be submitted to the Supervisor for approval. This Programme shall show the interfaces between respective phases and sections of contract works. 
Article 19
Contractor’s drawings and execution studies
19.1
The Contractor shall develop ‘as built drawings’ and other drawings and technical documentation, as required for successful project completion and under the local legislation in force, and submit it to the Supervisor for approval.
19.7
Drawings, manuals and manufacturer’s schemes of supplied/installed equipment and as built drawings and other technical documentation required under the local legislation in force for the purpose of technical commissioning shall be provided in local language only, unless otherwise instructed by the Contracting Authority and/or Supervisor.

Article 20
Sufficiency of tender prices

The Contractor will calculate and present the amount for each item based on quantities of materials and works defined in Bill of Quantities. Any outside costs recognised throughout the implementation of the Project, such as site facilities maintenance, use of water and electricity, etc. shall be at the expense of the Contractor.
Article 21
Exceptional risks

21.4
All costs incurred due to exceptional weather conditions are at the risk of the Contractor.
Article 24
Interference with traffic

24.1
Where special permits regarding temporary interference with traffic are required, it shall be the responsibility of the Contractor to obtain such permits in due time.
All expenses in connection with permits, temporary traffic arrangements, preliminary works including fencing, signboards, traffic signals etc. and provision of interim works to secure uninterrupted access to buildings and properties affected by the construction activities shall be at the cost of the Contractor, who shall also indemnify and hold the Contracting Authority harmless against any claims and expenses resulting from the Contractor’s disregard of by-laws and circulars or the Contractor’s otherwise unnecessary/unauthorised interference with traffic.
24.2
The Contractor shall plan the execution of the works with due regard to avoidance the inconveniences to the public, to the extent reasonably possible. Where unavoidable the Contractor shall in due time inform the Supervisor of the extent of interference with traffic and inconveniences. The Contractor will take necessary measures to prevent damage to the roads. 
Article 27
Demolished materials

27.2
Should some of materials be of interest of the beneficiary, they will remain his property.
27.4
Demolition materials, if any are to be removed by the Contractor.

Article 29
Temporary works

29.2
All designs and costs related to any particular temporary works are responsibility of the Contractor.
Article 30
Soil studies

30.1
The Contractor shall bear all costs related to any soil survey that may be necessary for the undisturbed project execution.
Article 32
Patents and licenses

32.1
There is no derogation from Article 32 of the GC.
Article 34
Period of implementation of tasks

34.1
The period of implementation is 12 (twelve) months from the Commencement Date, until issuance of the Provisional Acceptance Certificate for the works, to be followed by the Defect liability Period of 365 days. 
Article 36
Delays in the implementation of tasks

36.1
The rate of liquidated damages for delays in the completion of works shall be 0.1% of the contract price for every day or part thereof which elapses between the end of the period of implementation of tasks and the actual date of completion, up to a maximum amount of 10% of the contract price or, if the contract is subdivided into phases, 10% of the price of the phase concerned.
Article 39
Work register

39.1
Work register shall be kept in local language and in accordance with the local legislation.
Article 40
Origin and quality of works and materials

40.1
All goods purchased under the Contract must originate in any eligible source country as defined in Instrument for Pre-accession Assistance programme established by Council Regulation (EC) No 1085/2006 of 17th July 2006. 

For these purposes, ‘origin’ means the place where the goods are mined, grown, produced or manufactured and/or from which services are provided. The origin of the goods must be determined according to the EU Customs Code or the applicable international agreement.

When importing goods, any change in the specified origin must be pointed out to the project Supervisor and approved by him.
40.2
The works and the objects, appliances, equipment or materials used in their construction must comply with: the requirements of Volume 3 Technical Specifications, and Volume 4 Bill of Quantities.
40.3
Preliminary technical acceptance is necessary and controlled by the Supervisor following provisions of contract and the local legislation in force.
Article 41
Inspection and testing

Inspection and testing referred to in Article 41 shall be performed in accordance with the requirements of the applicable technical regulations and local legislation. The costs of inspection and testing shall be borne by the Contractor.
Article 43
Ownership of plant and materials

43.2
All equipment, temporary works, plant and materials on site owned by the Contractor or by any company in which the Contractor has a controlling interest shall, for the duration of the execution of the works shall be vested in the Contracting Authority.
Article 44:
General principles for payments

44.1
Payments shall be made in EURO. 

44.3
By derogation, pre-financing payment to the Contractor for the lump-sum advance shall be made within 30 days. Other pre-financing payments to the Contractor shall be made within 60 days. Interim payments to the Contractor of the amounts due under each of the interim payment certificates approved by the supervisor shall be made within 60 days, and the final payment to the Contractor of the amounts due after the final statement of account issued by the Supervisor shall be made within 60 days.
Article 46
Pre-financing

46.1
Pre-financing is possible.
46.2
On the conditions specified in the General Conditions, the total amount of the pre-financing must not exceed 10% of the original contract price for the lump-sum and 20% for all other pre-financing.

46.3(c)
By derogation to article 46.3c) no pre-financing guarantee is required for the pre-financing requested equal or below EUR 300 000, unless the Contracting Authority requires a financial guarantee following a risk assessment. 

46.8
Repayment of the pre-financing shall take the form of deductions based on monthly claims.

a) The flat‑rate pre-financing (maximum of 10%) shall be repaid by means of deductions from instalments and, if necessary, the balance due to the Contractor. This repayment shall begin with the first instalment and be completed, at the very latest, by the time 80% of the amount of the Contract has been paid.

Repayment shall be made in the same currency as the pre-financing.

The amount to be deducted from each instalment shall be calculated using the following formula:
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where:

R = the amount to be repaid

Va = the total amount of pre-financing

Vt = the initial contract amount

D = the amount of the instalment.

The result is rounded up to two decimal places.

b) The pre-financing for plant, machinery and tools — and the pre-financing for other major prior outlays (20 % maximum) — shall be repaid by means of deductions from instalments and, if necessary, the balance due to the Contractor. Repayment shall begin with the first instalment and end, at the very latest, by the time 90 % of the amount of the Contract has been paid.

The amount to be deducted from each instalment shall be calculated using the following formula:
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where:

R = the amount to be repaid

Va = the total amount of pre-financing

Vt = the initial contract amount

D = the amount of the instalment.

Article 47
Retention monies

47.1
The sum to be retained from interim payments to guarantee implementation of the Contractor's obligations during the defects liability period is 10% of each instalment.

Article 49
Measurement

49.1
Apart from the amounts qualified as lump sums in the Bill of Quantities, this is a unit-price contract.
Article 50
Interim payments

50.1
Minimum amount of any Interim Payment Certificate shall be no less than 15%   (fifteen per cent) of the contract price (EURO).

Article 51
Final statement of account

51.1
The Contractor shall, submit to the Supervisor a draft final statement of account when it applies for the provisional acceptance certificate. In order to enable the Supervisor to prepare the final statement of account, the draft final statement of account is submitted with supporting documents showing in detail the value of the work done in accordance with the contract and all further sums which the Contractor considers to be due to it under the contract.
51.2
Within 30 days from issuing the certificate of final acceptance referred to in article 62, the Supervisor shall prepare and signed the final statement of account.
Article 53
Delayed payments

53.1
By derogation from Article 53.1 of the General Conditions, once the time-limit referred Article 44.3 has expired, the Contractor shall be entitled to late-payment interest at the rate and for the period mentioned in the General Conditions. 

However, when the interest calculated in accordance with the first subparagraph is lower than or equal to EUR 200, it shall be paid to the creditor only upon a demand submitted within two months of receiving late payment.
Article 60
Provisional acceptance

60.1
In complement to article 60.1 of the General Conditions Provisional Acceptance Certificate to be issued by the Supervisor has to be co-signed for its validity by the project beneficiary(s) and the Contracting Authority.
Article 61
Defects liability

61.1
The defects liability period is defined as the period commencing on the date of provisional acceptance, during which the Contractor is required to make good any effect in, or damage to, any part of the work which may appear or occur during this period as notify by the Supervisor or the Contracting Authority. The rights and obligations of the parties with regard to this defects liability period are laid down in Article 61 of the General Conditions. 

Article 68
Dispute settlement

68.4
Any dispute arising out of or relating to this Contract which cannot be settled otherwise shall be referred to the exclusive jurisdiction of the courts of Brussels, Belgium.
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