

This notice in TED website: <http://ted.europa.eu/udl?uri=TED:NOTICE:142902-2013:TEXT:EN:HTML>

**BA-Sarajevo: IPA — Completing preliminary design, updating
feasibility study and preparing main design for the E-road
2013/S 085-142902**

Location: Europe (non-EU) — Bosnia and Herzegovina

Contract forecast notice

Services

Common procurement vocabulary (CPV):

Main object:

71242000 Project and design preparation, estimation of costs — IA39 For motorways

1. **Publication reference:**
EuropeAid/134410/C/SER/BA.
2. **Procedure:**
Restricted.
3. **Programme:**
IPA.
4. **Financing:**
Financing agreement.
5. **Contracting authority:**
European Union, represented by the European Commission, on behalf of and for the account of the beneficiary country, Sarajevo, BOSNIA AND HERZEGOVINA.
6. **Nature of contract:**
Global price.
7. **Contract description:**
Completing preliminary design, updating feasibility study and preparing main design for the E-road from Brod na Drini (Foca) to Hum (Scepan Polje) including interstate bridge (Bosnia and Herzegovina and Montenegro) and studies concerning improvement of the E-road from Sarajevo to Foca (Brod na Drini).
8. **Numbers and titles of lots:**
The contract is divided into lots:
Yes, number of lots: 2.
Lot 1: Brod na Drini (Foca)–Hum (Scepan Polje) including interstate bridge (Bosnia and Herzegovina and Montenegro).
Lot 2: Sarajevo–Foca (Brod na Drini).
9. **Budget:**
Maximum budget: 2 500 000 EUR.
10. **Intended timing of publication of procurement notice:**
May 2013.
11. **Additional information**

12. **Legal basis:**
Instrument for Pre-Accession Assistance — Council Regulation (EC) No 1085/2006 — OJ L 210/82 of 31.7.2006.
13. **Date of dispatch of this notice:**
19.4.2013.

Remarks:

There must be a minimum period of 30 calendar days between the publication of this contract forecast and the publication of the corresponding procurement notice.

No applications or requests for information should be sent at this stage.